20XX - 20XX13 CONSTRUCTION ENGINEERING SERVICES FOR WISDOT
NORTHEAST REGION

CONSULTANT PACKAGE NE 01

Project I.D. #1 9532-03-71
Highway/Street: STH 160
Termini/Location: Village of Pulaski (Highview St — Saint Augustine St)
County: Brown
Length: 0.581 miles
Project Type: Reconstruct
Urban and/or Rural:  Urban
Traffic Control: Closed w/ Detour. Local access only.
Letting Date: March 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Rural to urban conversion from Highview Street to Grant Street and urban

reconstruction from Grant Street to Saint Augustine Street. Work
includes grading, base aggregate, curb & gutter, sidewalk, storm sewer,
and HMA pavement. Sanitary and water will be completed under a
separate city utility contract and is not included. Business coordination
meetings will be necessary.

Complexity Level: Medium

Associated Contracts: None

Restrictions: None

Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate, Concrete, Asphalt Density

Duties: All construction management duties, including: inspection duties,

reporting, records documentation, materials documentation and testing,
measurement of quantities, etc

For more information, contact: Tammy Gorzlancyk, Contract Specialist

NE Region, 17 Packages


mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20NE01,%209532-03-71

CONSULTANT PACKAGE NE 02

Project I.D. #1 9200-04-71
Highway/Street: STH 29
Termini/Location: Shawano — Green Bay (STH 29 & CTH FF Intersection)
County: Brown
Length: 0.12 miles
Project Type: Reconstruction
Urban and/or Rural:  Rural
Traffic Control: Closed
Letting Date: July 9, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $12,500,000 - $14,999,999
Major Items of Work: This is a freeway conversion project that will modify the existing at-grade

intersection with a diamond interchange. Work will include complete
reconstruction of a new interchange with ramps, roundabout ramp
terminals, roundabouts at Golden Pond Park Court and County C,
reconstruction of Golden Pond Park Court on new alignment, removal of
the Sunlite Drive & Woodland Road connections to STH 29, and new
construction of a frontage road connecting from Sunlite Drive to Golden
Pond Park Court. Construction will include grading, base aggregate,
culverts, storm sewer, concrete pavement, HMA pavement, curb & gutter,
sidewalk, structures, retaining walls, box culvert extension, bottomless
culverts, stream realignment, and lighting.

Project is scheduled to begin in Fall 2013 and be open to traffic by August
2014—Anticipated-that L-2-consultantstattwill-assistwith-finals:

Complexity Level: High
Associated Contracts: None
Restrictions: Trout stream restrictions (Oct. 15 — March 1) for Lancaster Brook &

Thornberry Creek. Northern Pike restrictions (March 1 — June 15) for
other unnamed tributaries on the project.

Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 4

Required Certification: Aggregate, Concrete, Asphalt Density
Duties: Inspection duties, reporting, records documentation, materials
documentation and testing, measurement of quantities

For more information, contact: Tammy Gorzlancyk, Contract Specialist

NE Region, 17 Packages


mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20NE02,%209200-04-71

CONSULTANT PACKAGE NE 03

REMOVED

NE Region, 17 Packages



Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NE 04

3360-10-60

STH 175

Byron — Fond du Lac (SCL — USH 151 Bypass)

Fond du Lac

7.09 miles

Roadway Maintenance

Rural

Open to Traffic, rolling flagging operation during work.

July 9, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999

Major Items of Work:
Complexity Level:
Associated Contracts:
Restrictions:

Milling, asphaltic paving, traffic control, pavement marking.
Low

Possible RR crossing coordination

Holiday Work Restrictions

Construction Leader Required: Yes
Construction Support Staff Required: Yes

Anticipated Number:

Required Certification:
Duties:

1

Asphalt density and aggregate testing.

For more information, contact: Tammy Gorzlancyk, Contract Specialist

NE Region, 17 Packages



mailto:tammy.gorzlancyk@dot.wi.gov?subject=Questiona%20bout%20NE%2004,%203360-10-60

CONSULTANT PACKAGE NE 05

Project I.D. #1 1500-28-71
Highway/Street: USH 10
Termini/Location: Village of Reedsville (CTH W — East Village Limits)
County: Manitowoc
Length: 1.118 miles
Project Type: Resurface
Urban and/or Rural:  Rural
Traffic Control: Project is detoured, bridge is out. Local access to businesses and
residences.
Letting Date: February 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $750,000 - $999,999
Major Items of Work: Milling, asphaltic paving, beam guard, bridge deck rehab and painting,
pavement marking, traffic control
Complexity Level: Low
Associated Contracts: None
Restrictions: In stream DNR restrictions
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1
Required Certification: aggregate, asphalt density

Duties:

For more information, contact: Tammy Gorzlancyk, Contract Specialist

NE Region, 17 Packages


mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20NE%2005,%201500-25-71

CONSULTANT PACKAGE NE 06

Project I.D. #1 4337-10-72
Highway/Street: USH 10
Termini/Location: Branch River Bridge — IH 43 (Branch River Bridge & Appr)
County: Manitowoc
Length: 0.42 miles
Project Type: Bridge Replacement
Urban and/or Rural:  Rural
Traffic Control: Traffic is detoured, bridge is out.
Letting Date: March 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Earthwork, asphaltic paving, bridge demo and rebuild
Complexity Level: Medium
Associated Contracts: None
Restrictions: In stream DNR restrictions
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1
Required Certification: Aggregate, asphalt density, concrete

Duties:

For more information, contact: Tammy Gorzlancyk, Contract Specialist

NE Region, 17 Packages


mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20NE%2006,%204337-10-72

CONSULTANT PACKAGE NE 07

Project I.D. #1 1000-39-09
Highway/Street: Region Wide Deck Sealing
Termini/Location: Various Locations
County: Region Wide
Length: NA
Project Type: Deck Sealing
Urban and/or Rural:  Rural
Traffic Control: Open to traffic — shoulder and single lane closures
Letting Date: December 11, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $500,000 - $749,999
Major Items of Work: Deck sealing, traffic control
Complexity Level: Low
Associated Contracts: None
Restrictions: Time restrictions for each structure, some night work
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 1
Required Certification: None

Duties:

For more information, contact: Tammy Gorzlancyk, Contract Specialist

NE Region, 17 Packages


mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20NE%2007,%201000-39-09

CONSULTANT PACKAGE NE 08

Project I.D. #1 4685-12-71
Highway/Street: STH 441
Termini/Location: Menasha — Appleton (STH 441 & CTH KK Interchange)
County: Outagamie
Length: NA
Project Type: Interchange Improvements
Urban and/or Rural:  Urban
Traffic Control: Open to traffic/nighttime lane closures
Letting Date: December 11, 2012
Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999
Major Items of Work: Concrete pavement, concrete pavement repair, base, asphalt pavement,
traffic signals, and sign bridges.
Complexity Level: Medium
Associated Contracts: None
Restrictions: Requires night work.
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2
Required Certification: Aggregate, asphalt density and concrete

Duties:

For more information, contact: Tammy Gorzlancyk, Contract Specialist

NE Region, 17 Packages


mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20NE%2008,%20NE%204685-12-71

CONSULTANT PACKAGE NE 09

Project I.D. #1 4075-31-71
Highway/Street: STH 96
Termini/Location: WCL — Appleton (WCL — STH 76)
County: Outagamie
Length: 10.04 miles
Project Type: Resurface
Urban and/or Rural:  Rural
Traffic Control: Open to traffic
Letting Date: March 12, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $5,000,000 - $7,499,999
Major Items of Work: Rubblization, asphalt pavement, concrete pavement repair, milling and
base.
Complexity Level: Low/Medium
Associated Contracts: None
Restrictions: Holiday work restrictions
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 3
Required Certification: Aggregate, asphalt density and concrete

Duties:

For more information, contact: Tammy Gorzlancyk, Contract Specialist

NE Region, 17 Packages


mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20NE%2009,%204075-31-71

CONSULTANT PACKAGE NE 10

Project I.D. #1 1130-33-71

Highway/Street: USH 41

Termini/Location: Appleton — Green Bay (STH 47 Interchange)

County: Outagamie

Length: 0.34 miles

Project Type: Interchange Improvements

Urban and/or Rural:  Urban

Traffic Control: USH 41 = none. STH 47 = one lane each direction, full ramp closures

with no access to USH 41, detour route in place.

Letting Date: May 14, 2013
Field Rate Accounting Required: No
Anticipated Construction Cost: $3,000,000 - $3,999,999
Major Items of Work: Grading, base aggregate, bridge demo and rebuild, asphaltic pavement,

concrete pavement, traffic signals, and sign bridges, pavement marking,
traffic control

Complexity Level: Medium/High

Associated Contracts: None

Restrictions: Holiday work restrictions
Construction Leader Required: Yes

Construction Support Staff Required: Yes

Anticipated Number: 2

Required Certification: Aggregate, asphalt density, concrete
Duties:

For more information, contact: Tammy Gorzlancyk, Contract Specialist

NE Region, 17 Packages


mailto:tammy.gorzlancyk@dot.wi.gov?subject=Questions%20about%20Package%20NE%2010,%201130-33-71

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NE 11

4075-20-71

STH 96

Main Street, Village of Little Chute (Jackson St — E CPL)

Outagamie

1.48 miles

Reconstruct

Urban

Closed to thru traffic and detoured. Open for local access to businesses
and homes.

March 12, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $4,000,000 - $4,999,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Removals, grading, base aggregate, storm sewer, concrete pavement,
sidewalk, pavement marking, traffic control

High

None

Holiday work restrictions, local ordinances

Construction Leader Required: Yes
Construction Support Staff Required: Yes

Anticipated Number:

Required Certification:
Duties:

3-4

Aggregate, asphalt density, concrete

For more information, contact: Tammy Gorzlancyk, Contract Specialist

NE Region, 17 Packages



mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20Package%20NE%2011,%204075-20-71

CONSULTANT PACKAGE NE 12

Project I.D. #1 4540-21-71

Highway/Street: STH 32

Termini/Location: Sheboygan Falls — Howards Grove (STH 23 — NVL)

County: Sheboygan

Length: 6.73 miles

Project Type: Resurface

Urban and/or Rural:  Rural

Traffic Control: STH 32 and side roads shall remain open to traffic at all times. Single

lane closures are allowed during daylight hours via flagging operations.
Lane closures are restricted during holidays.

Letting Date: November 13, 2012

Field Rate Accounting Required: No

Anticipated Construction Cost: $2,000,000 - $2,999,999
Project I.D. # 2 4570-08-71

Highway/Street: STH 42

Termini/Location: Village of Howards Grove (Pigeon River — NVL)
County: Sheboygan

Length: 0.81 miles

Project Type: Resurface

Urban and/or Rural:  Urban

Traffic Control: STH 42 and side roads shall remain open to traffic at all times. Single

lane closures are allowed during daylight hours via flagging operations.
Lane closures are restricted during holidays.

Letting Date: November 13, 2012
Field Rate Accounting Required: NA
Anticipated Construction Cost: $500,000 - $749,999
Major Items of Work: Excavation, base aggregate, concrete pavement, concrete curb and
gutter, concrete sidewalk, HMA pavement, storm sewer, signs, pavement
marking.
Complexity Level: Medium-Low
Associated Contracts: None
Restrictions: 60 total contract working days
Construction Leader Required: Yes
Construction Support Staff Required: Yes
Anticipated Number: 2
Required Certification: Applicable HTCP Certifications

Duties:

For more information, contact: Tammy Gorzlancyk, Contract Specialist

NE Region, 17 Packages


mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20Package%20NE%2012,%204540-21-71,%204570-08-71

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NE 13

1221-15-60
IH 43

Cedar Grove — Oostburg (STH 32 & CTH KK)

Sheboygan

NA

Bridge Rehabilitation

Rural

CTH KK shall be closed. STH 32 shall remain open to 2-lane 2-way
traffic. 1H 43 shall remain open to open to a minimum of one lane of
traffic in each direction at all times. IH 43 lane closures will be restricted
during peak weekend, holiday, and Packer game traffic.

November 13, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Complete blasting and removal of existing paint system and application of
a new paint system on the structural steel members.

Medium-Low

None

Penalties for lane closure in place outside the allowed time frames. 45
total contract working days.

Construction Leader Required: Yes
Construction Support Staff Required: Yes

Anticipated Number:

Required Certification:
Duties:

1

Knowledge of lead paint removal and structural steel painting.

For more information, contact: Tammy Gorzlancyk, Contract Specialist

NE Region, 17 Packages



mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20NE%2013,%201221-15-60

Project I.D. #1
Highway/Street:
Termini/Location:
County:

Length:

Project Type:

Urban and/or Rural:

Traffic Control:

Letting Date:

CONSULTANT PACKAGE NE 14

1440-23-60
STH 23

Sheboygan Falls (Woodland, Range Line Rd)

Sheboygan

0.17 miles

Bridge Rehabilitation

Urban

Both Woodland Road and Rangeline Road shall be closed, but not
concurrently. STH 23 shall remain open to open to a minimum of one
lane of traffic in each direction at all times. Each STH 23 lane and
adjacent shoulder location (per bridge) may be closed up to a maximum
of (5) consecutive working days, except for the STH 23 westbound
outside lane and adjacent shoulder locations, which may be closed up to
a maximum of (7) consecutive working days. STH 23 lane/shoulder
closures shall not occur concurrently at both bridge locations. STH 23
lane closures will be restricted during peak holiday and Road America
event traffic.

December 11, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: $250,000 - $499,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Complete blasting and removal of existing paint system and application of
a new paint system on the structural steel members.

Medium-Low

None

Penalties for lane closure in place outside the allowed time frames. 40
total contract working days.

Construction Leader Required: Yes
Construction Support Staff Required: Yes

Anticipated Number:

Required Certification:
Duties:

1

Knowledge of lead paint removal and structural steel painting.

For more information, contact: Tammy Gorzlancyk, Contract Specialist

NE Region, 17 Packages



mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20NE%2014,%201440-23-60

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NE 15

4015-13-61
STH 57

Waldo — STH 32 (SCL — STH 32)

Sheboygan

23.55 miles

Roadway Maintenance

Rural

STH 57 and side roads shall remain open at all times. Lane closures are
Using either standard traffic control and/or flagging operations. Lane
closures are restricted during peak holiday and Road America event
traffic.

December 11, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: $5,000,000 - $7,499,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

HMA pavement, base aggregate, beam guard, concrete curb and gutter,
Concrete base, concrete pavement, signs, pavement marking.

Medium-Low
None
95 total contract working days.

Construction Leader Required: Yes
Construction Support Staff Required: Yes

Anticipated Number:

Required Certification:
Duties:

2

Applicable HTCP Certifications

For more information, contact: Tammy Gorzlancyk, Contract Specialist

NE Region, 17 Packages



mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20NE%2015,%204015-13-61

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NE 16

1440-25-71
STH 23

Fond du Lac — Sheboygan (CTH O - Pleasant View Road)

Sheboygan

0.09 miles

Reconstruct

Rural

STH 23 shall remain open to traffic at all times. STH 23 may be reduced
to one lane in each direction during weekdays, but are prohibited during
weekends, holidays, and Road America events.

May 14, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $2,000,000 - $2,999,999

Project I.D. # 2
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

1440-26-71
STH 23

Fond du Lac — Sheboygan (STH 23 & CTH M Intersection)

Sheboygan

0.29 miles

Reconstruct

Rural

STH 23 shall remain open to traffic at all times. STH 23 may be reduced
to one lane in each direction during weekdays, but are prohibited during
weekends, holidays, and Road America events.

Letting Date: May 14, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $500,000 - $749,999

Major Items of Work:

Complexity Level:
Associated Contracts:
Restrictions:

Excavation, HMA pavement, aggregate base, concrete pavement,
concrete curb and gutter, signs pavement marking.

Med-Low

None

Not yet determined at this time.

Construction Leader Required: Yes
Construction Support Staff Required: Yes

Anticipated Number:

Required Certification:
Duties:

1

Applicable HTCP Certifications

For more information, contact: Tammy Gorzlancyk, Contract Specialist

NE Region, 17 Packages



mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20NE%2016,%201440-25-71,%201440-26-71

Project I.D. #1
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

CONSULTANT PACKAGE NE 17

6180-20-71

STH 21

City of Omro (STH 21 & STH 116 North Junction)
Winnebago

0.136 miles

Intersection Improvements

Rural

Open to traffic/daytime lane closures

November 13, 2012

Field Rate Accounting Required: No
Anticipated Construction Cost: $100,000 - $249,999

Project I.D. # 2
Highway/Street:

Termini/Location:
County:

Length:

Project Type:
Urban and/or Rural:
Traffic Control:

Letting Date:

6190-20-60

STH 116

Waukau — Omro (STH 91 — City of Omro)
Winnebago

3.71 miles

Roadway Maintenance

Rural

Open to traffic/daytime lane closures

May 14, 2013

Field Rate Accounting Required: No
Anticipated Construction Cost: $1,000,000 - $1,999,999

Major Items of Work:
Complexity Level:

asphalt paving, milling, grading, base aggregate
Low/Medium

Associated Contracts: none

Restrictions: N/A

Construction Leader Required: Yes
Construction Support Staff Required: Yes

Anticipated Number:

Required Certification:
Duties:

1

asphalt pavement, base aggregate

For more information, contact: Tammy Gorzlancyk, Contract Specialist

NE Region, 17 Packages



mailto:tammy.gorzlancyk@dot.wi.gov?subject=Question%20about%20NE%2017,%206180-20-71,%206190-20-60
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